


   
 
  CSJ # 0909-36-159 
 

PUBLIC NOTICE TO BIDDERS ADVERTISING THE PROJECT 
 

 
Sealed bids addressed to the Honorable Mayor and City Council will be received at the Nolanville City 
Hall; 101 N. 5th Street; Nolanville, Texas 76559 until 10:00 A.M. on Thursday, November 16, 2017 for 
the construction of the Old Nolanville Road Pedestrian Improvements in the City of Nolanville, Texas.  
The bids shall be labeled: 
 

Old Nolanville Road Pedestrian Improvements  
Nolanville, Texas 
CSJ #0909-36-159  

 
Bids must be submitted on the Bid Form provided and must be accompanied by a cashier's check, certified 
check or acceptable bidder's bond payable without recourse to the City of Nolanville, Texas in an amount not 
less than five (5) percent of the bid submitted as a guarantee that the bidder will enter into a contract and 
execute a Performance Bond and a Payment Bond within ten (10) days after the notification of the award of 
the contract. 
 
The bids will be publicly opened and read aloud in the Conference Room in City Hall at 
10:00 A.M. on  Thursday,  November 16, 2017.  The City Council will officially review the bids at their 
next regularly scheduled meeting and award the contract as soon thereafter as practical and after the City of 
Nolanville receives authorization for contract award from the Texas Department of Transportation (TxDOT). 
 
The City of Nolanville reserves the right to accept or reject any and all bids, as the best interest of the City 
may require, and to waive any informality in bids received.  
 
Each Bidder for this project shall be listed on the Texas Department of Transportation Approved Contractor 
Roster. 
 
This project includes, but is not limited to concrete sidewalks, pedestrian rails, concrete storm inlets, concrete 
culvert extensions, concrete curb installation, HMAC overlay, striping, SWPPP installations, grass seeding, 
temporary traffic control, etc. 
 
Plans, specifications and bidding documents may be secured beginning on    Monday , 
   October 9 , 2017 at the office of Kasberg, Patrick & Associates, LP; One South Main (intersection of 
Main and Central), Temple, Texas; (254) 773-3731 for a non-refundable cost of $100.00 per set.  Checks shall 
be made payable to Kasberg, Patrick & Associates, LP. 
 
A Non-Mandatory Pre-Bid Conference will be held in the Nolanville City Council Chambers; 101 No. 
5th Street; Nolanville, Texas 76559 at      10:00  a.m. on    Tuesday ,    October 31 , 2017.  
Although this is not a mandatory Pre-Bid Conference, it is highly recommended that all bidders attend. 
 
Killeen Daily Herald &  
City of Nolanville Website:    CITY OF NOLANVILLE, TEXAS 
October 21, 2017     
October 28, 2017    
November 4, 2017       

Crystal Briggs 
City Secretary 
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CITY OF NOLANVILLE 
INSTRUCTIONS TO BIDDERS 

OLD NOLANVILLE ROAD PEDESTRIAN IMPROVEMENTS  
BID NUMBER:  CSJ #  0909-36-159   

BIDS MUST BE RECEIVED ON OR BEFORE: Thursday, November 16, 2017; 10:00 AM  
BIDS WILL BE PUBLICLY OPENED:  Thursday, November 16, 2017; 10:00 AM   

 
NON-MANDATORY PRE-BID CONFERENCE WILL BE HELD ON:  

Tuesday, October 31, 2017; 10:00 AM 
AT THE CITY OF NOLANVILLE CITY COUNCIL CHAMBERS; 101 5TH STREET; NOLANVILLE, 

TEXAS 76559 
 

**CONTRACTOR'S REQUEST FOR INFORMATION FROM TECHNICAL CONTACT DUE ON OR BEFORE** 
 Friday, November 10, 2017; 12:00 PM (noon).  RFI’s received after this date/time will not be 
addressed.)
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BID SUBMISSION 

DEADLINE: Bids must be received in the office of Crystal 
Briggs, City Secretary, City Hall; 101 N. 5th Street, 
Nolanville, Texas 76559 on or before  10:00 AM,  
Thursday  November 16   , 
20 17  .  Bids will be publicly opened at 10:00 AMor soon 
thereafter in the City of Nolanville Main Conference Room 
at 101 N. 5th Street; Nolanville, Texas 76559. 
METHODS: Sealed bids may be hand-delivered or mailed 
to the City of Nolanville, Attn: Crystal Briggs, City 
Secretary; 101 N. 5th Street - Nolanville, Texas 76559. 
 
FAX/E-MAIL: Facsimile and electronic mail transmittals 
will not be accepted. 

BID REQUIREMENTS 

QUALIFICATION OF BIDDERS: This project is funded by 
the Texas Department of Transportation (TxDOT).  The 
City of Nolanville will utilize TxDOT's list of prequalified 
contractors for consideration of the Contract Award. In 
order to submit a bid proposal for this project, a 
Contractor/Bidder must be prequalified under the 
Confidential Questionnaire (CQ) Category.  The 
requirements of the CQ can be found at www.txdot.gov 
under the Business section-Contractors-Prequalification. 

No procedures or requirements for bonding, insurance, 
prequalification, qualification, or licensing of contractors 
will be required which may operate to restrict competition, 
to prevent submission of a bid by, or to prohibit the 
consideration of a bid submitted by, any responsible 
contractor, whether a resident or nonresident of Texas. 

LEGIBILITY: Bids must be legible and of a quality that can 
be reproduced. 

FORMS: All bids must be submitted on the forms provided 
in this bid document. Changes to bid forms made by 
bidder shall disqualify the bid. Bids cannot be altered or 
amended after submission deadline. 

LATE BID: Bids received after submission deadline will not 
be opened and will be considered void and unacceptable. 
City of Nolanville is not responsible for lateness of mail, 
courier service, etc. 

RESPONSIBILlTY: A prospective bidder must 
affirmatively. demonstrate bidder's responsibility.  A 
prospective bidder must meet the following requirements: 

a) Have adequate financial resources, or the ability to 
obtain such resources as required; 
b) Be able to comply with the required or proposed 
delivery schedule; 
c) Have a satisfactory record of performance; and 
d) Be otherwise qualified and eligible to receive an 
award. 

City of Nolanville may request representation and other 
information sufficient to determine bidder's ability to meet 
these minimum standards listed above. 

 

AWARD 

SIXTY DAYS: Awards should be made approximately sixty 
(60) days after the bid opening date. Results may be 
obtained by contacting the Technical Contact. 

ACCEPTANCE OR REJECTION: Award shall be made to 
the lowest responsive/responsible bidder in accordance 
with the requirements for Federal-aid contracts. Code of 
Federal Regulations, Title 23 (23 CFR 635.114). 

It is understood that the City of Nolanville, Texas reserves 
the right to reject any and or all bids that do not meet these 
requirements. 

CONTRACT: This Bid, when properly accepted by the City 
of Nolanville, shall constitute a contract equally binding 
between the successful bidder and City of Nolanville. 

 

The successful bidder to whom Contract is awarded shall 
within fifteen (15) days of such notification of award, sign 
the necessary agreements entering into the required 
Contract with the Owner. No contract shall be binding on 
the Owner until it has been executed by the Owner or a 
duly authorized representative, and delivered to the 
Bidder. 

CONTRACT ADMINISTRATION: Under this contract, 
Gandolf Burris, Grant Development Services, shall be the 
contract administrator with designated responsibility to 
ensure compliance with contract requirements, such as but 
not limited to, acceptance, inspection and delivery. The 
contract administrator will serve as liaison between City of 
Nolanville and the successful bidder. 

CONTRACT PERIOD: The Contract Period is the date of 
award through completion of project. This project is to be 
completed _180___ calendar days after notice to proceed 
is issued. 

Upon failure of City of Nolanville to so appropriate in any 
year, the Vendor may elect to terminate this agreement 
with no additional liability to the City. The City and the 
Vendor agree that termination shall be the Vendor's sole 
remedy under this circumstance. 
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BID CONTACTS 

 

TECHNICAL CONTACT: 

John A. Simcik, PE, CFM 
Kasberg, Patrick & Associates, LP 
1 South Main Street 
Temple, Texas 76501 
(254) 773-3731 
jsimcik@kapengineers.com 

 

MISCELLANEOUS 

 

CONFLICT OF INFORMATION: In the event a conflict of 
information exists between the City bidder instructions and 
any supplemental instructions from the Design Consultant, 
the City's bidder instructions will supersede. 

FOB DESTINATION: All of the items listed are to be Free 
on Board to final destination (FOB Destination with a" 
transportation charges, if applicable, to be included in the 
price, unless otherwise specified in the Invitation for Bids. 
The title and risk of loss of the goods shall not pass to the 
City until receipt and acceptance takes place at the FOB 
point. 

FIRM PRICING: All of the items listed are to be on a "per 
unit" basis, stating a firm price per unit or unit quantity of 
each item. This price must be good from the date of bid 
opening for a fixed period of time.  Unless the Bid 
expressly states otherwise, this period shall be for 90 days 
after bid opening. Bids which do not state a fixed price, or 
which are subject to change without notice, will not be 
considered. 

ESTIMATED QUANTITIES: The estimated quantity of 
each item listed in the notice is only an estimate-the actual 
quantity to be purchased may be more or less.  The City is 
not obligated to purchase any minimum amount greater 
than the estimate for the same unit price. Any limit on 
quantities available must be stated expressly in the bid. 

SALES TAX: City of Nolanville is by statute, exempt from 
the State Sales Tax and Federal Excise Tax. 

STATEMENTS: No oral statement of any person shall 
modify or otherwise change, or affect the terms, 
conditions, plans and/or specifications stated in the various 
Bid Packages and/or Bid Instructions/Requirements. 

DELIVERY: The delivery time and location for the 
commodity and/or service covered by this bid shall be as 
stated in the various bid packages. 

PAYMENT: Payment shall be made by check from the City 
upon satisfactory completion and acceptance of items and 
submission of the Invoice to the ordering department for 
work specified by this Contract Document. All payments 
owed will be paid no late than thirty (30) days after the 
goods or services are received OR the date that the 
invoice is received by the City, whichever is later. As a 
minimum, invoices shall include: 

(1.) Name, address and telephone number of Vendor 
and similar information in the event the payment is 
to be made to a different address; 

(2.) Purchase Order number and/or delivery order 
number; 

(3.) Identification of items or services as outlined in the 
Contract; 

(4.) Quantity or quantities, applicable unit prices, total 
prices and total amount; and 

(5.) Any additional payment information which may be 
called for by the Contract. 

Payment inquiries should be directed to the Finance 
Director: (254) 698-6335. 

CONFLICT OF INTEREST: No public official shall have 
interest in a contract, in accordance with Vernon's Texas 
Codes Annotated, Local Government Code Title 5, Subtitle 
C, Chapter 171. 

ETHICS: The bidder shall not accept or offer gifts or 
anything of value nor enter into any business arrangement 
with any employee, official or agent of the City of 
Nolanville. 

DOCUMENTATION: Bidder shall provide with this bid 
response all documentation required by this bid. Failure to 
provide this information may result in rejection of the bid. 

TERMINATION FOR DEFAULT: The City of Nolanville 
reserves the right to enforce the performance of this 
contract in any manner prescribed by law or deemed to be 
in the best interest of the City in the event of breach or 
default of this contract. Non-performance of the bidder in 
terms of specifications shall be a basis for the termination 
of the contract by the City. The City shall not pay for 
commodities/services which are unsatisfactory.  Vendors 
will be given a reasonable opportunity before termination 
to correct the deficiencies. This, however, shall in no way 
be construed as negating the basis for termination for non-
performance.  

SILENCE OF SPECIFICATIONS: The apparent silence of 
these specifications as to any detail or to the apparent 
omission from it of a detailed description concerning any 
point, shall be regarded as meaning that only the best 
practices are to prevail.  All interpretations of these 
specifications shall be made on the basis of this statement. 

COMPLIANCE WITH LAWS: The successful bidder shall 
comply with all applicable federal, state and local laws and 
regulations pertaining to the practice of the procession and 
the execution of duties under this bid including the TEXAS 
HAZARD COMMUNICATION ACT. 

 

WORKER'S COMPENSATION 

 

The Texas Labor Code, §406.096, requires workers' 
compensation insurance coverage for all persons 
providing services on a building or construction project for 
a governmental entity. The rule requires a governmental 
entity to timely obtain certificates of coverage and retain 
them for the duration of the project. The rule also sets out 
the language to be included in bid specifications and in 
contracts awarded by a governmental entity and the 
information required to be in the posted notice to 
employees. The rule is adopted under the Texas Labor 
Code, §402.061. The information provided below is a 
result of this rule. By submitting your bid to the City, you 
are acknowledging that this rule is a part of these bid 
specifications, and that you will observe and abide by all of 
the requirements outlined in the rule. You are further 
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agreeing that should your bid or proposal be accepted by 
the City of Nolanville, the necessary certificates of 
coverage showing workers' compensation coverage, will 
be provided to the following name and address, prior to 
beginning work: 

Gandolf Burris 

Grant Development Services 

P.O. Box 33043 

Austin, TX 78764 

If you have any questions related to this ruling and/or 
requirement, you are encouraged to contact either the City 
of Nolanville City Clerk at (254) 698-6335 or you may call 
the Texas Workers' Compensation Commission at 
(512)804-4000. 

Workers' Compensation Insurance Coverage: 

A. Definitions: Certificate of coverage ("certificate") - A 
copy of a certificate of insurance, a certificate of authority 
to self-insure issued by the Commission, or a coverage 
agreement (TWCC-81, TWCC-82, TWCC-83 or TWCC-
84), showing statutory workers' compensation insurance 
coverage for the person's or entity's employees providing 
services on a project, for the duration of the project. 

Duration of the project - includes the time from the 
beginning of the work on the project until the contractor's / 
person's work on the project has been completed and 
accepted by the governmental entity. 

Persons providing services on the project ("subcontractor"" 
in §406.096) - includes all persons or entities performing 
all or part of the services the contractor has undertaken to 
perform on the project, regardless of whether that person 
contracted directly with the contractor and regardless of 
whether that person has employees. This includes, without 
limitation, independent contractors, subcontractors, leasing 
companies, motor carriers, owner-operators, employees of 
any such entity, or employees of any entity which furnishes 
persons to provide services on the project. "Services" 
include, without limitation, providing, hauling, or delivering 
equipment or materials, or providing labor, transportation, 
or other service related to a project.  "Services" does not 
include activities unrelated to the project, such as 
food/beverage vendors, office supply deliveries, and 
delivery of portable toilets. 

B. The Contractor shall provide coverage, based on proper 
reporting of classification codes and payroll amounts and 
filing of any coverage agreements, which meets the 
statutory requirements of Texas Labor Code, Section 
401.011 (44) for all employees of the contractor providing 
services on the project, for the duration of the project. 

C. The Contractor must provide a certificate of coverage to 
the governmental entity prior to being awarded the 
contract. 

D. If the coverage period shown on the contractor's current 
certificate of coverage ends during the duration of the 
project, the contractor must, prior to the end of the 
coverage period, file a new certificate of coverage with the 
governmental entity showing that coverage has been 
extended. 

E. The contractor shall obtain from each person providing 
services on a project, and provide to the governmental 
entity: 

(1) A certificate of coverage, prior to that person 
beginning work on the project, so the governmental 
entity will have on file certificates of coverage 
showing coverage for all persons providing services 
on the project; 

(2) No later than seven (7) days after receipt by the 
contractor, a new certificate of coverage showing 
extension of coverage, if the coverage period 
shown on the current certificate of coverage ends 
during the duration of the project. 

F. The contractor shall retain all required certificates of 
coverage for the duration of the project and for one year 
thereafter. 

G. The contractor shall notify the governmental entity in 
writing by certified mail or personal delivery, within ten (10) 
days after the contractor knew or should have known, of 
any change that materially affects the provision of 
coverage of any person providing services on the project. 

H. The contractor shall post on each project site a notice, 
in the text, form and manner prescribed by the Texas 
Worker's Compensation Commission, informing all 
persons providing services on the project that they are 
required to be covered, and stating how a person may 
verity coverage and report lack of coverage. 

I. The contractor shall contractually require each person 
with whom it contracts to provide services on a project to: 

(1.) Provide coverage, based on proper reporting of 
classification codes and payroll amounts and filing 
of any coverage agreements, which meets the 
statutory requirements of Texas Labor Code, 
Section 401.011 (44) for all of its employees 
providing services on the project, for the duration of 
the project; 

(2.) Provide to the contractor, prior to that person 
beginning work on the project, a certificate of 
coverage showing that coverage is being provided 
for all employees of the person providing services 
on the project, for the duration of the project; 

(3.) Provide the contractor, prior to the end of the 
coverage period, a new certificate of coverage 
showing extension of coverage, if the coverage 
period shown on the current certificate of coverage 
ends during the duration of the project; 

(4.) Obtain from each other person with whom it 
contracts, and provide to the contractor: 

(a.) A certificate of coverage, prior to the other 
person beginning work on the project; and 

(b.) A new certificate of coverage showing 
extension of coverage, prior to the end of the 
coverage period, if coverage period shown on 
the current certificate of coverage ends during 
the duration of the project; 

(5.) Retain all required certificates of coverage on file for 
the duration of the project and for one year 
thereafter; 

(6.) Notify the governmental entity in writing by certified 
mail or personal delivery, within ten (10) days after 
the person knew or should have known, of any 
change that materially affects the provision of 



  CSJ # 0909-36-159 

Old Nolanville Road Pedestrian  5 of 5 
Improvements Project  ADDENDUM NO. 1 

coverage of any person providing services on the 
project; and 

(7.) Contractually require each person with whom it 
contracts, to perform as required by paragraphs (1) 
- (7), with the certificates of coverage to be provided 
to the person for whom they are providing services. 

J. By signing this contract or providing or causing to be 
provided a certificate of coverage, the contactor is 
representing to the governmental entity that all employees 
of the contractor who will provide services on the project 
will be covered by workers' compensation coverage for the 
duration of the project, that the coverage will be based on 
proper reporting of classification codes and payroll 
amounts, and that all coverage agreements will be filed 
with the appropriate insurance carrier, or, in the case of a 
self-insured, with the commission's Division of Self-
Insurance Regulation.  Providing false or misleading 
information may subject the contractor to administrative 
penalties, criminal penalties, civil penalties, or other civil 
actions. 

K. The contractor's failure to comply with any of these 
provisions is a breach of contract by the contractor which 
entitles the governmental entity to declare the contract 
void if the contractor does not remedy the breach within 
ten (10) days after receipt of notice of breach from the 
governmental entity. 

PERFORMANCE AND PAYMENT BONDS: Chapter 
262.032 of the Texas Local Government Code governs the 
requirements for performance bonds for government 
entities making public work contracts. A performance bond 
is required if the contract is in excess of $50,000 and is to 
be made for the full amount of the contract.  Chapter 
2253.021 of the Texas Government Code governs the 
requirements for payment bonds for government entities 
making public works contracts. A payment bond is 
required if the contract is in excess of $25,000 and is to be 
made for the full amount of the contract. The bonds are to 
be executed within ten (10) days after receipt of written 
notification of award of contract, and prior to beginning 
work on the project. The bonds must be executed by a 
corporate surety or sureties in accordance with the Texas 
Insurance Code. 

 

BIDDER'S BOND: All bids shall be accompanied by a 
certified cashier's check upon a National or State bank in 
an amount not less than five percent (5%) of the total 
maximum bid price, payable without recourse to the City of 
Nolanville, or a bid bond in the same amount from a 
reliable surety company, as a guarantee that the bidder 
will enter into a contract and execute performance and 
payment bonds within ten (10) days after notice of award 
of the contract to him. Bid guarantees must be submitted 
in the same sealed envelope with the bid. Bids submitted 
without check or bid bonds will not be considered.  

EXECUTION OF CONTRACT: Failure to execute the 
construction contract within fifteen (15) days of written 
notification of award or failure to furnish the performance 
bond, or letter of credit if applicable, and payment bond as 
required shall be just cause for the annulment of the 
award. In case of the annulment of the award, the bid 
guarantee shall become the property of the City of 
Nolanville, not as a penalty, but as a liquidated damage. 

The Contractor shall not commence work under this 
contract until he has furnished certification of all insurance 
required and such has been approved by the City of 
Nolanville, nor shall the contractor allow any subcontractor 
to commence work on his subcontract until proof of all 
similar insurance that is required of the subcontractor has 
been furnished and approved. 
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SPECIAL PROJECT INFORMATION  
TO BIDDERS/CONTRACTORS 

 

A. All questions, inquiries and/or requests for information shall be directed to John A. Simcik, 
P.E. before 12:00 PM (noon), Friday, November 10, 2017.  Requests for information or 
construction drawings interpretations after that date and time will not be addressed and the 
Engineer nor the City of Nolanville shall be bound by any references or dates obtained by the 
Bidders/Contractors unless an official Addendum is produced and released by Kasberg, Patrick 
& Associates, LP (KPA). 

B. At least one Addendum will be forwarded to the plan holders of record after the non-mandatory 
pre-bid conference. Only plan holders will be provided with any Addenda prepared and 
forwarded by the Engineer. 

C. CAD or DWG electronic drawings of the construction plans will not be provided to any 
potential Bidder/Contractor.  Potential Bidders/Contractors could possibly scan the drawings 
and use those for various purposes over which the Engineer has no control and scanned 
drawings used by others shall be at the user’s risk with no liability to the Engineer. 

D. An electronic Bid Form will be provided to the potential Bidders/Contractors in the Addendum 
that follows the non-mandatory pre-bid conference. 

E. Monthly Partial Payments for construction and materials on hand (if applicable) will be made 
for items completed through the 25th day of each month. 

F. The Engineer will provide an electronic Partial Payment Request Form to the Contractor once 
the construction contract award is completed. 

G. Quantities for items to be requested by the monthly Partial Payment Request will be reviewed 
by the Construction Inspector & the Contractor, word processed by the Contractor, submitted to 
the Engineer for review and the Engineer will submit the reviewed request to the City of 
Nolanville for payment processing. 

H. There will be no retainage held by the City of Nolanville from the Partial Payment Requests for 
this project. 

I. The Bid Schedule shows approximate quantities for the work ITEMS to be accomplished.  
Payment for work items will be made on measured, in place, actual work completed using field 
cross sections, field measurements and calculations deemed necessary to produce accurate, 
actual installations. 

J. The Contractor is required to submit an updated project construction schedule and certified 
payrolls with each monthly partial payment request. 

K. The Contractor is required to provide monthly updated disadvantaged business enterprise 
activities including subcontracts, debarment certifications, etc. as required by the DBE goals 
that are part of this contract. 

L. The Contractor is required to provide a signed Affidavit and Release of Lien form each month. 

M. Daily, on-site construction representation (inspection) will be provided by City of Nolanville 
personnel. 

N. On-site contract administration visits, observation, submittal reviews, construction drawings 
interpretations and partial payment recommendations to the City of Nolanville will be provided 
by KPA personnel. 
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O. City of Nolanville, Contractor and KPA personnel will meet on a routine basis to review 
project progress, schedule and specifics. 

P. Texas Department of Transportation officials will make weekly site visits to the project. 

Q. Federal Highway Administration officials will make site visits to the project on select 
occasions. 

R. It is suggested that all required bulletin board postings such as SWPPP and Federal/State 
Notices be laminated so that the reader can clearly distinguish wording and signatures as 
appropriate. 

S. Any angular, spider web or longitudinal cracking of placed concrete shall be removed and 
replaced at the Contractor’s expense. 

T. Any standing water on or within the pedestrian access completed areas of this project shall be 
remediated at the Contractor’s expense. 

U. The geotechnical testing for this project will be provided by a certified geotechnical testing and 
laboratory firm at the direction of the City of Nolanville or its designated representative for all 
geotechnical in-place testing, materials testing, analyses and evaluations in accordance with 
Plan Sheet 4, Paragraph C. Testing and Submittals. 

V. The Atterberg Limits, moisture density curves, in-place testing and other analyses of the 
borrow pit materials will be completed by the geotechnical firm under the direction of the City 
of Nolanville or its designated representative as stated in U. above.  

W. The Bidder/Contractor shall provide, as part of the Contract Documents at the time of 
execution of the Contract, a Corporate Resolution or similar instrument that assigns appropriate 
authority to the person signing the Contract.  

X. A Qualified Bid shall contain a signed, completed Bid Form, a Bid Security, acknowledgement 
of all Addenda issued for the project and completed Federal Form that are located in the 
Contract Documents of which the Federal Forms are located in the Bid Form as a. through h. 

Y. SPECIAL CONDITIONS; SC 46 (In Part) Lines and Grades: 

All work under this contract shall be constructed with the lines and grades shown on the 
Construction Plans or as provided by the Engineer.  The full responsibility for holding to 
alignment and grade shall rest upon the Contractor. 

Z. The Contractor shall be required to obtain all necessary railroad liability insurance and 
clearances required by the BNSF Railway for any work on BNSF Railway ROW.  
Additionally, the Contractor will be required to notify the BNSF Railway and arrange for the 
presence of a BNSF Railway approved flagman prior to beginning any work within 25’ of the 
nearest railroad track.  



SPECIAL CONDITIONS 
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CITY OF NOLANVILLE, TEXAS 
 

OLD NOLANVILLE ROAD PEDESTRIAN IMPROVEMENTS – CSJ # 0909-36-159 
 

 SPECIAL CONDITIONS 
 
SC.01  General 
SC.02  Definitions  
SC.03  Engineer  
SC.04  Location of Project  
SC.05  Examination of Site of Project  
SC.06  Scope of Work  
SC.07  Forms, Plans and Specifications  
SC.08  Copies of Plans and Specifications 
SC.09  Non-Mandatory Prebid Conference  
SC.10  Addenda  
SC.11  Preparation of Proposal  
SC.12  Alternate Bids 
SC.13  Qualification of Low Bidder  
SC.14  Award of Contract  
SC.15  Sequence of Construction 
SC.16  Time Allotted for Completion and Notice to Proceed  
SC.17  Preconstruction Conference 
SC.18  Construction in Public Roads and Private Drives 
SC.19  Reference Specifications  
SC.20  Extension of Time  
SC.21  Liquidated Damages for Delay by Contractor  
SC.25  Fees and Royalties 
SC.26  Indemnity  
SC.27  Laws to be Observed  
SC.28  State and City Sales Taxes 
SC.29  Antitrust  
SC.30  Guaranty Against Defective Work 
SC.31  Insurance  
SC.32  Payments to Contractor 
SC.33  Wage Rates 
SC.34  Equal Employment Opportunity 
SC.35  Superintendence by Contractor  
SC.36  Inspection 
SC.37  Shop Drawings 
SC.38  Trade Names and Materials  
SC.39  Testing of Materials 
SC.40  Coordination With Others  
SC.41  Existing Utilities and Service Lines  
SC.42  Existing Structures  
SC.43  Connection to Existing Facilities 
SC.44  Property Lines and Monuments 
SC.45  Use of Explosives 
SC.46  Lines and Grades 
SC.47  Access to Project Site 
SC.48  Barricades, Lights and Watchmen 
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SC.49  Protection of Trees and Landscaped Areas 
SC.50  Lights and Power  
SC.51  Water for Construction 
SC.52  Trench Safety System 
SC.53  Tools and Accessories 
SC.54  Project Maintenance 
SC.55  Fences, Improvements and Drainage Channels 
SC.56  Disposal of Waste and Surplus Excavation 
SC.57  Cleanup  
SC.58  Archeological Discoveries 
SC.59  Service of Manufacturer’s Representative 
SC.60  Final Field Tests 
SC.61  As-Built Dimensions and Drawings  
SC.62  Texas Department of Transportation Permits 
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CITY OF NOLANVILLE, TEXAS 
 

OLD NOLANVILLE ROAD PEDESTRIAN IMPROVEMENTS PROJECT 
  
  
 SPECIAL CONDITIONS 
 
SC.01  GENERAL 
 

The provisions of this section of the specifications shall govern in the event of any conflict 
between them and the "General Conditions of Agreement." 

 
SC.02  DEFINITIONS 
 

Agreement.  “Agreement” shall mean the contract document as herein set forth. 
Calendar Day.  “Calendar Day” shall mean any day of the week or month, no days being 
excepted. 
Extra Work.  “Extra Work” shall mean and include all work that may be required by the 
Owner to be done by the Contractor to accomplish any change, alteration, or addition to the 
work shown on the plans or reasonably implied by the specifications, and not covered by the 
Contractor’s proposal. 
Parties.  The parties to this agreement are the Owner and the Contractor. 
Project.  “Project” shall mean the work embraced by this agreement, including the Plans and 
Specifications, General and Special Conditions, Performance and Payment Bonds attached 
hereto; generally described as follows: 
 

OLD NOLANVILLE ROAD PEDESTRIAN IMPROVEMENTS PROJECT 
 

Subcontractor.  “Subcontractor” shall mean only those having a direct contract with the 
Contractor for performance of work on the project contemplated by these contract 
documents. 
Substantially Completed.  “Substantially Completed” shall mean that the project 
contemplated by the contract documents has been made suitable for use or occupancy, or the 
facility is in a condition to serve its intended purpose; but still may require minor 
miscellaneous work and adjustment, provided, however, that final payment of the contract 
price including retainage, shall not be made until completion of all punch list items and upon 
acceptance by the Owner.  Acceptance by the Owner shall not impair any warranty 
obligation of the Contractor. 
Work.  “Work” or “Scope or Work” shall mean OLD NOLANVILLE ROAD 
PEDESTRIAN IMPROVEMENTS PROJECT as more fully described in the Scope of 
Work contained in SC.06. 
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SC.03  ENGINEER 
 

The word "Engineer" in these specifications shall be understood as referring to Kasberg, 
Patrick & Associates, LP, Consulting Engineers; One South Main; Temple, Texas 76501, 
Engineer of the Owner, or such other representatives as may be authorized by said Owner to 
act in any particular position. 

 
SC.04  LOCATION OF PROJECT 
 

This project is located in South Western Sector of the City of Nolanville and extends from 
Warriors Path East to Bluebonnet Drive on Old Nolanville Road. 

 
SC.05  EXAMINATION OF SITE OF PROJECT 
 

Prospective bidders shall make a careful and thorough examination of the site of the project, 
including all soil and water conditions to be encountered, improvements to be protected, 
disposal sites for surplus materials, arrangements necessary for providing ingress and egress 
to private properties and methods of handling traffic during prosecution of all the work 
involved. 

 
SC.06  SCOPE OF WORK 
 

 The work to be performed under this contract consists of furnishing all materials, labor, 
supervision, tools, equipment and incidentals required, and performing all work necessary 
for the construction of: 

   
OLD NOLANVILLE ROAD PEDESTRIAN IMPROVEMENTS PROJECT:   
 
Concrete sidewalks, pedestrian rails, concrete storm inlets, concrete culvert extensions, 
concrete curb installation, HMAC overlay, striping, SWPPP installations, grass seeding, 
temporary traffic control, etc. and all equipment and labor required to complete the project. 
 

SC.07  FORMS, PLANS AND SPECIFICATIONS 
 

Forms of Proposal, Contract and Bonds, and Plans and Specifications may be purchased 
from the offices of Kasberg, Patrick & Associates, LP.  The cost for the plans and 
specifications shall be $100.00 per set and is non-refundable.   

 
SC.08  COPIES OF PLANS AND SPECIFICATIONS FURNISHED 
 

Five (5) sets of 11x17 plans and specifications shall be furnished to the successful 
Contractor, at no charge, for construction purposes.  Additional copies may be obtained at 
the cost of reproduction upon request. 
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SC.09  NON-MANDATORY PRE-BID CONFERENCE 
 

Prior to receiving bids on this project, the Owner will conduct a non-mandatory prebid 
conference with all prospective bidders and other interested parties.  The prebid conference 
will be held in the Conference Room at Nolanville City Council Chambers; Nolanville City 
Hall; 101 North 5TH Street; Nolanville, Texas 76559 at__10:00___A.M. on 
__Tuesday_____, _October 31_______, 2017. 
 

SC.10 ADDENDA 
 

Bidders desiring further information, or interpretation of the plans and specifications must 
make request for such information to the Engineer as outlined in this Section and in the 
Instructions to Bidders for Construction.  Answers to all such requests will be given in 
writing to all Plan Holders (persons who have made deposit for received plans and 
specifications) in addendum form and all addenda will be bound with and made a part of the 
contract documents.  No other explanation or interpretation will be considered official or 
binding. 

 
Any addenda issued prior to seventy-two (72) hours before the opening of bids will be 
mailed to each Plan Holder.  Any addenda issued after that time will be mailed and faxed.  
The proposals as submitted by the Contractor will be so constructed as to include any 
addenda if such are issued by the Engineer prior to twenty-four (24) hours before the 
opening of bids. 

 
In order that all plan holders will have equal access to information on this project, all 
requests to the Engineer for information or interpretation of the plans and specifications 
must be received before 12:00 P.M., on _Friday___, ___November 10_____2017.  If there 
is a need to clarify any requests at that time, the Engineer will issue a written addendum.  
After 12:00 P.M., on _Friday____, _November 10_______, 2017, the Engineer and Owner 
will not attempt to further clarify any written or oral requests. 

 
SC.11  PREPARATION OF PROPOSAL 
 

The Bidder shall submit his proposal on the forms furnished.  All blank spaces in the form 
shall be correctly filled in and the bidder shall state the price, both in words and numerals, 
for which he proposes to do the work contemplated or furnish the materials required.  Such 
prices shall be written in ink, distinctly and legibly, or typewritten.  In cases of discrepancy 
between the price written in words and the price written in figures, the price written in words 
shall govern.  If the proposal is submitted by an individual, his name must be signed by him 
or his duly authorized agent.  If a proposal is submitted by a firm, association, or 
partnership, the name and address of each member must be given and the proposal signed by 
a member of the firm, association or partnership, or person duly authorized.  If the proposal 
is submitted by a company or corporation, the company or corporate name and business 
address must be given, and the proposal signed by an official or duly authorized agent.  
Powers of attorney authorizing agents or others to sign proposal must be properly certified 
and must be in writing and submitted with the proposal. The proposal shall be executed in 
ink. 

 
Each proposal shall be enclosed in a sealed envelope, addressed as specified in the Notice to 
Contractors, and endorsed on the outside of the envelope in the following manner: 
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a. Bidder's name 
 

b. Proposal for "Old Nolanville Road Pedestrian Improvements Project" 
 

 Bid proposal may be withdrawn and resubmitted at any time prior to the time set for 
opening of the bids, but no proposal may be withdrawn or altered after the opening of the 
bids. 

 
SC.12  ALTERNATE BIDS 
 

There are no alternate bids for this project. 
 
SC.13  QUALIFICATION OF LOW BIDDER 
 

All Bidders shall be listed on the Texas Department of Transportation Approved Contractors 
List. 

 
Prior to award of contract, the bidder shall submit such evidence as the Owner may require 
to establish the bidder's qualifications to satisfactorily perform the work included in this 
project.  Information that may be required shall include (1) the bidder's current financial 
statement including amount of funds readily available to commence and carry out the work, 
(2) a list of equipment available for this project, (3) a list of projects that of the same general 
type as included in this contract, together with the names, addresses and phone numbers of 
persons familiar with this work, and (4) other information that may be pertinent to the 
bidder's qualifications. 

 
Should the bidder fail to promptly produce evidence satisfactory to the Owner on any of the 
foregoing points, he may be disqualified and the work awarded to the next bidder so 
qualifying. 

 
SC.14  AWARD OF CONTRACT 
 

It is the intention of the Owner to award a contract on the basis of the lowest acceptable bid 
submitted by a qualified bidder as determined by the Owner.  The right is reserved, as the 
interest of the Owner may require, to reject any and all bids and to waive any informality in 
bids received. 

 
The City of Nolanville will notify the successful bidder, in writing, within sixty (60) days of 
the date of receiving bids, of its acceptance of his proposal.  The Contractor shall complete 
the execution of the required Bond and Contract within fifteen (15) days of such notice. 
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SC.15  SEQUENCE OF CONSTRUCTION 
 

The time allotted for completion of this project is described under Section SC.16 of these 
Special Conditions. 

 
Prior to beginning construction on this project, the Contractor shall prepare a written 
construction sequence and schedule for review by the Engineer and approval by the Owner. 
This construction sequence and schedule shall be followed by the Contractor unless changes 
are approved by the Owner. 

 
No partial payment estimates will be issued until the Sequence and Schedule of 
Construction has been approved. 

 
SC.16 TIME ALLOTTED FOR COMPLETION AND NOTICE TO PROCEED 
 

The construction of the OLD NOLANVILLE ROAD PEDESTRIAN IMPROVEMENTS 
PROJECT shall be completed within _180__ consecutive calendar days of the issuance of 
the Notice to Proceed.  The Notice to Proceed shall consist of a written request by the 
Engineer for the Contractor to proceed with the construction of the project.   

 
SC.17  PRECONSTRUCTION CONFERENCE 
 

After award of bid and prior to beginning construction, a conference will be held with 
representatives of the Contractor, Owner, Engineer, and the affected Utility Companies to 
discuss schedules and utility conflicts in the project.  The purpose is to establish lines of 
communication between the parties involved.  The time and place for the Preconstruction 
Conference shall be determined at the time of Bid Award. 

 
SC.18  CONSTRUCTION IN PUBLIC ROADS AND PRIVATE DRIVES 
 

No public or private road shall be entirely closed overnight.  It shall be the responsibility of 
the Contractor to build and maintain all weather bypasses and detours, if necessary, and to 
properly light, barricade, and mark all bypasses and detours that might be required on and 
across the roads involved in the work included in this contract. 
 
The Contractor shall be responsible for repair and maintenance of all roadways damaged as 
a result of the construction of this project for a period of one year after completion or 
acceptance of the work.  Within this period of one year time, if it becomes necessary for the 
Owner to make such repairs, the Contractor shall reimburse the Owner for the cost of such 
repairs.  

 
SC.19  REFERENCE SPECIFICATIONS 
 

Where reference is made in these specifications to specifications compiled by others, such 
reference is made for expediency and standardization from the material supplier's point of 
view, and such specifications referred to are hereby made a part of these specifications. 
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SC.20  EXTENSION OF TIME 
 

Contractor agrees he has submitted his proposal in full recognition of the time required for 
the completion of this project, taking into consideration the average climatic range and 
material manufacturing conditions prevailing in this locality, and has considered the 
liquidated damage provision herein, and that he shall not be entitled to, nor will he request, 
an extension of time on this contract, except when his work has been delayed by an act or 
neglect of the Owner, employees or representatives of the Owner, or other contractors 
employed by the Owner, or by changes ordered in the work, or reductions thereto in writing.  
The Contractor may apply in writing for an extension of time, submitting therewith all 
written justification as may be required by the Engineer for such and extension as requested 
by Contractor.  The Engineer, within ten (10) days after receipt of a written request for an 
extension of time by the Contractor, which is supported by all requested documentation, 
shall decide if an extension of time shall be allowed. 

 
SC.21  LIQUIDATED DAMAGES FOR DELAY BY CONTRACTOR 
 

The Contractor agrees that time is of the essence on this contract and that the Owner will be 
damaged as a result of any delay beyond the date agreed upon in the completion of all items 
of work herein specified and contracted for.  The parties understand and agree that the actual 
damages will be sustained by the Owner because of such delay will be uncertain and 
difficult of ascertainment and it is further agreed that a reasonable estimate of the actual 
amount of such damages in light of the facts known to the parties at the time of execution of 
this contract will be Nine Hundred Dollars ($ 900.00) per day.  It is therefore agreed that the 
Owner may withhold permanently from the Contractor's total compensation, the total sum of 
$ 900.00 per day as liquidated damages for delay for each day of delaying completion 
beyond the date agreed upon for completion of the items of work herein specified and 
contracted for (after due allowance for such extension of time as is provided for in the 
General Conditions of Agreement and in Paragraph SC.20). 

 
SC.25  FEES AND ROYALTIES 
 

All fees or royalties for any patented invention, process, article, or arrangement in any 
manner connected with the work, or with these specifications, shall be included in the price 
stated in the proposal. 

 
SC.26  INDEMNITY 
 

Contractor agrees to and shall indemnify and hold harmless Owner, its officers, agents 
and employees, from and against any and all claims, losses, damages, causes of action, 
suits, and liability of every kind, including all expenses damages, causes of action, suits, 
and liability of every kind, including all expenses of litigation, court costs, and 
attorney’s fees, for injury to or death of any person, or for damage to any property, 
arising out of or in connection with the work done by Contractor under this contract, 
regardless of whether such injuries, death or damages are caused in whole or in part 
by the negligence of the City of Nolanville. 
 
Contractor assumes full responsibility for the work to be performed hereunder, and hereby 
releases, relinquishes and discharges Owner, its officers, agents and employees, from all 
claims, demands, and causes of action of every kind and character including the cost of 
defense thereof, for any injury to, including death of, person (whether they be third persons, 
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contractor, or employees of either the parties hereto) and any loss of or damage to property 
(whether the same be that of either of the parties hereto or of third parties) caused by or 
alleged to be caused by, arising out of, or in connection with Contractor’s work to be 
performed hereunder whether or not said claims, demands and causes of action in whole or 
in part are covered by insurance regardless of whether such loss, damage, or injury was 
caused by Owner.  Owner, by this agreement does not give consent to litigation. 

 
SC.27  LAWS TO BE OBSERVED 
 

The Contractor shall, at his own expense, do those things necessary for the procurement of 
and shall procure all permits, certificates and licenses required of him by the law or 
governmental regulation for the performance of his work.  He shall comply with all federal, 
state and local laws, ordinances or rules and regulations relating to the performance of his 
work.  In addition to all other laws, ordinances and rules and regulations, these shall include 
any such laws, ordinances or rules and regulations relating to noise from the Contractor’s 
operations. 

 
SC.28  STATE AND CITY SALES TAXES 

 
This contract is issued by an organization which qualifies for exemption provisions pursuant 
to Provisions of the Texas Tax Code.  Sections 151.301, 151.307, 151.309 and 151.311.  
The Contractor must obtain a limited sales excise and use tax permit or exemption certificate 
which shall enable him to buy the materials to be incorporated into the work without paying 
the tax at the time of purchase. 

 
SC.29  ANTITRUST 
 

The Contractor hereby assigns to the Owner any and all claims for overcharges associated 
with this contract which arise under the antitrust laws of the United States, 15 U.S.C.A. 
Section 1, et seq, (1973). 

 
SC.30  GUARANTY AGAINST DEFECTIVE WORK 
 

The Contract shall indemnify the Owner against any repairs which may become necessary 
to any part of the work performed under each contract, arising from defective workmanship 
or material used therein, for a period of one (1) year from the date of final acceptance of the 
work, unless the technical specifications provide for another period. 

 
Neither the Certificate of Acceptance nor any provision in the Contract Documents, nor 
partial or entire use, or occupancy of the premise by the Owner will constitute an acceptance 
of work not done in accordance with the Contract Documents or relieve the Contractor of 
liability in respect to any express warranties or responsibility for faulty materials. 

 



 SC-10 ADDENDUM NO. 1 

SC.31  INSURANCE 
 

Satisfactory certificates of insurance for all coverage listed herein shall be filed with the 
Owner prior to starting any construction work on this contract.  Insurance shall include the 
Owner, the Engineer and the State of Texas as additional insured parties. 

 
Workmen's Compensation and Employer's Liability 

 
This insurance shall protect Contractor against all claims under applicable state 
workmen's compensation laws.  Contractor shall also be protected against claims for 
injury, disease, or death of employees which, for any reason, may not fall within the 
provisions of a workmen's compensation law.  This policy shall include an "all 
states" endorsement. 

 
Comprehensive Automobile Liability 

 
This insurance shall be written in comprehensive form and shall protect Contractor 
against all claims for injuries to members of the public and damage to property of 
others arising from the use of motor vehicles, and shall cover operation on or off site 
of all motor vehicles licensed for highway use, whether they are owned, non-owned, 
or hired. 

 
Comprehensive General Liability 

 
This insurance shall be written in comprehensive form and shall protect Contractor 
and additional insured parties against all claims arising out of any act or omission of 
the Contractor or his agents, employees or subcontractors. 

 
Excess Liability Insurance 

 
The Contractor shall obtain, pay for and maintain a policy during the contract term, 
insuring Contractor for an amount of not less than $1,000,000 combined single limit 
bodily injury and property damage liability insurance, including death, in excess of 
the primary coverage required hereinabove. The Owner, the Engineer and the State 
of Texas shall be named as additional insureds. 

 
The Contractor shall furnish a Certificate of Insurance for the above coverage with a 
provision that the Owner will be notified by the insurance company ten (10) days 
prior to cancellation of the policy during the term of the contract, and if canceled, a 
new policy must be furnished prior to cancellation. 
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TYPE OF INSURANCE AMOUNT OF 

INSURANCE 
PROVISIONS 

1. Workers’ Compensation 
Employers’ Liability 

Statutory Limits: $100,000 
per occurrence 

City to be provided a WAIVER 
OF SUBROGATION and 30 
day notice of cancellation or 
material change in coverage. 

2. Commercial General (Public) 
Liability to include coverage for: 
a) Premises/Operations 
b) Products/Completed 

Operations 
c) Independent Contractors 
d) Personal Injury 
e) Contractual Liability 

Personal Injury: $1,000,000 
per person 

Property Damage: 
$1,000,000 per occurrence 

General Aggregate: 
$3,000,000 

City to be listed as additional 
insured and provided 30 day 
notice of cancellation or 
material change in coverage.. 

3. Business Auto Liability to 
include coverage for: 
a) Owned/Leased vehicles 
b) Non-owned vehicles 
c) Hired vehicles 

Combined Single Limit: 
$1,000,000 
 

City shall be provided 30 day 
notice of cancellation or 
material change in coverage. 
 

4. Excess/Umbrella Liability 
Insurance 

$5,000,000 Coverage shall include drop 
down provision for exhaustion 
of underlying limits.  Shall be 
maintained at least 2 years 
following substantial project 
completion.  Letter from 
contractor to owner to confirm 
completion date. 

5. Builders Risk $1,000,000 or Project Bid 
Amount 

City listed as additional insured 
and 30 day notice of 
cancellation. 

6. Fire Damage $50,000  
7. Medical Payments $50,000  
8. Pollution Liability $1.0M/$2.0M aggregate Provides coverage for bodily 

injury, property damage, clean 
up expenses, and defense 
arising from contractor 
operations. 

9. Workers Compensation State Law Minimum Provides the statutory benefits 
for the State of Texas. 

10. Performance/Payment Bond 100% of Project Bid 
Amount 

Guarantees faithful 
performance of Agreement. 
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SC.32  PAYMENTS TO CONTRACTOR 
 

Progress Payments 
 

Article 5.04 of the General Conditions of Agreement, is hereby voided and replaced by the 
following: 

 
The Contractor shall prepare a requisition for progress payment as of the last day of 
the month and submit it, with six (6) copies, to the Engineer.  On or before the 10th 
day of each month, the Engineer shall prepare a statement showing as completely as 
practicable the total value of the work done by the Contractor up to and including the 
last day of the preceding month; said statement shall also include the invoice value 
of all sound materials delivered, and properly stored and protected, on the site of the 
work that are to be fabricated into the work. 

 
The Owner shall then pay the Contractor on or before the 25th day of the current 
month the total amount of the approved statement.  The amount of the payment due 
the Contractor shall be determined by adding to the total value of work completed to 
date and the value of materials properly stored on the site.  The total value of work 
completed to date shall be based on the estimated quantities of work completed and 
on the unit process contained in the agreement and adjusted by approved change 
orders.  The value of materials properly stored on the site shall be based upon the 
estimated quantities of such materials and the invoice prices.  Copies of all invoices 
shall be furnished to the Engineer. 

 
The Contractor shall be responsible for the care and protection of all materials and 
work upon which payments have been made until final acceptance of such work and 
materials by the Owner.  Such payment shall not constitute a waiver of the right of 
the Owner to require the fulfillment of all terms of the Contract and the delivery of 
all improvements embraced in this Contract complete and satisfactory to the Owner 
in all details. 

 
There will be no retainage held for the monthly progress payments due to the 
Contractor. 

 
Withholding Payments 

 
The Owner may withhold from any payment otherwise due the Contractor so much as may 
be necessary to protect the Owner and if so elects may also withhold amounts due from the 
Contractor to any subcontractors or material dealers, for work performed or material 
furnished by them.  The foregoing provisions shall be construed solely for the benefit of the 
Owner and will not require the Owner to determine or adjust any claims or disputes between 
the Contractor and his subcontractors or material dealers, or to withhold any moneys for 
their protection unless the Owner elects to do so.  The failure or refusal of the Owner to 
withhold any moneys from the Contractor shall in no way impair the obligations of any 
surety or sureties under any bond or bonds furnished under this Contract. 
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Separate Payment 
 

Except as modified by Change Orders subsequent to execution of the Contract for this 
proposed work, no separate payment shall be made for work described in these 
Specifications or shown on the Plans.  Total compensation to the Contractor shall be as set 
forth in the various Bid Items in the Proposal and Bid Schedule. 

 
The Owner, before paying the final estimate, may require the Contractor to furnish releases 
or receipts from all subcontractors having performed any work and all persons having 
supplied materials, equipment (installed on the Project) and services to the Contractor, if the 
Owner deems the same necessary in order to protect the Owner's interests.  The Owner, 
however, may if it deems such action advisable make payment in part or in full to such 
Contractor without requiring the furnishing of such releases or receipts and any payments so 
made shall in no way impart the obligations of any surety or sureties furnished under this 
Contract. 

 
Withholding of any amount due the Owner, under general and/or special conditions 
regarding "Liquidated Damages," shall be deducted from the final payment due the 
Contractor. 

 
SC.33  WAGE RATES 
 

All employees of the Contractor on the work to be performed under this contract shall be 
paid the prevailing wage scale in this locality for work of similar character, and in no event 
less than the rates shown in the schedule of minimum wage rates furnished in these Special 
Conditions. 

 
SC.34  EQUAL EMPLOYMENT OPPORTUNITY 
 

During the performance of this contract, the Contractor agrees as follows: 
 
(a) The Contractor shall not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, age or national origin.  The 
Contractor shall take affirmative action to insure that applicants are employed, that 
employees are treated during employment without regard to their race, color, sex, 
religion, age or national origin.  Such action shall include, but not be limited to the 
following:  employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination, rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places, available to employees or applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause. 

 
(b) The Contractor shall, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, state that all qualified applicants shall receive consideration 
for employment without regard to race, color, religion, sex, national origin or age. 

(c) The Contractor shall send to each labor union or representative of workers with which 
he has a collective bargaining agreement or other contract or understanding, a notice to 
be provided, advising the said labor union or workers’ representatives of the 
Contractor’s commitments under this section, and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment. 
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(d) The Contractor shall include the provisions of this section in all subcontracts pertaining 
to the work. 

 
SC.35  SUPERINTENDENCE BY CONTRACTOR 
 

The Contractor shall have on the project at all times, as his agent, a competent 
Superintendent capable of reading and of thoroughly understanding the plans and 
specifications and thoroughly experienced in the type of work being performed. The 
Superintendent shall have full authority to execute orders or directions and to promptly 
supply such materials, equipment, tools, labor and incidentals as may be required.  Such 
superintendence shall be furnished regardless of the amount of the work subcontracted. 

 
SC.36  INSPECTION 
 

The word "Inspection” or other forms of the word, as used in the contract documents for this 
project shall be understood as meaning the Engineer will observe and check the construction 
in sufficient detail to satisfy himself that the work is proceeding in general accordance with 
the contract documents, but he will not be a guarantor of the Contractor's performance. 

 
SC.37  SHOP DRAWINGS 
 

Contractor shall submit shop drawings in accordance with the following: 
 
All shop drawings submitted by subcontractors for review by the Owner shall be sent 
directly to the Contractor for checking.  The Contractor shall be responsible for their 
submission at the proper time so as to prevent delays in delivery of materials. 
 
The Contractor shall check all subcontractor’s shop drawings regarding measurements, size 
of members, materials, and details to satisfy himself that they conform to the intent of the 
Drawings and Specifications.  Shop drawings found to be inaccurate or otherwise in error 
shall be returned to the subcontractors for correction before submission thereof. 
 
All details on shop drawings submitted for review shall show clearly the relation of the 
various parts to the main members and lines of the structure, and where correct fabrication 
of the work depends upon field measurements, such measurements shall be made and noted 
on the drawings before being submitted for review. 
 
The review of shop drawings, samples or product data by the Engineer shall not relieve the 
Contractor from his/her responsibility with regard to the fulfillment of the terms of the 
Contract.  All risks of error and omission are assumed by the Contractor and the Engineer 
will have no responsibility therefore. 
 
No portion of the work requiring a shop drawing, sample, or product data shall be started 
nor shall any materials be fabricated or installed prior to the review of such item.  
Fabrication performed, materials purchased or on-site construction accomplished which 
does not conform to reviewed shop drawings and data shall be at the Contractor’s risk.  The 
Owner will not be liable for any expense or delay due to corrections or remedies required to 
accomplish conformity. 
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When the shop drawings have been completed to the satisfaction of the Engineer, the 
Contractor shall carry out the construction in accordance therewith and shall make no 
further changes therein except upon written instructions from the Engineer. 
 
Coordination of Submittal Times:  Prepare and transmit each submittal sufficiently in 
advance of performing the related work or other applicable activities, or within the time 
specified in the individual work sections, of the Specifications, so that the installation will 
not be delayed by processing times including disapproval and resubmittal (if required), 
coordination with other submittals, testing, purchasing, fabrication, delivery and similar 
sequenced activities.  No extension of time will be authorized because of the Contractor’s 
failure to transmit submittals sufficiently in advance of the Work. 
 
Seven (7) copies of each shop drawing shall be submitted for review.  Each shop drawing 
shall be legible and shall be on sheets no larger than 11” x 17”.  The seven (7) copies 
requirement is applicable to the Trench Safety Plan, the Traffic Control Plan and the Storm 
Water Pollution Prevention Plan as well. 

 
SC.38  TRADE NAMES AND MATERIALS 
 

Where materials or equipment are specified by a trade or brand name, it is not the intention 
of the Owner to discriminate against any equal product of another manufacturer, but rather 
to set a definite standard of quality or performance, and to establish an equal basis for the 
evaluation of bids.  Where the words "equivalent," "proper," or "equal to" are used, they 
shall be understood to mean that the thing referred to shall be proper, the equivalent of, or 
equal to some other thing.  Unless otherwise specified all materials shall be of the best of 
their respective kinds, shall be in all cases fully equal to approved samples and shall never 
have been used for any temporary purpose whatsoever.  Notwithstanding that the words "or 
equal to" or other such expressions may be used in the specifications in connection with a 
material, manufactured article or process specifically designated shall be used, unless a 
substitute shall be approved in writing before installation. 

 
SC.39  TESTING OF MATERIALS 

 
Testing and control of construction materials and methods used in the work shall be done by 
an approved local commercial laboratory employed and paid directly by the Owner, or other 
approved personnel employed by the Owner.  Where a commercial laboratory is used, all 
representative testing caused by test failure will be accomplished at the Contractor’s 
expense.   
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SC.40  COORDINATION WITH OTHERS 
 

In the event other contractors are doing work in the same area simultaneously with this 
project, the Contractor shall coordinate his proposed construction with that of other 
contractors. 

 
SC.41  EXISTING UTILITIES AND SERVICE LINES 
 

The Contractor shall be responsible for the protection of all existing utilities or service lines 
crossed or exposed by his construction operations.  Where existing utilities or service lines 
are cut, broken, or damaged, the Contractor shall replace or pay for replacement of the 
utilities or service lines with the same type of original construction, or better, at his own cost 
and expense. 

 
SC.42  EXISTING STRUCTURES 
 

The plans show the location of all known surface and subsurface structures. However, the 
Owner assumes no responsibility for failure to show any or all of these structures on the 
plans, or to show them in their exact locations.  It is mutually agreed that such failure shall 
not be considered sufficient basis for claims for additional compensation for extra work or 
for increasing the pay quantities in any manner whatsoever, unless the obstruction 
encountered is such as to necessitate changes in the lines or grades, or require the building of 
special work, provisions for which are not made in these plans and proposal, in which case 
the provisions in these specifications for extra work shall apply. 

 
SC.43  CONNECTIONS TO EXISTING FACILITIES 
 

Connections to existing facilities which are in service shall be thoroughly planned in 
advance, and all required equipment, materials and labor shall be on hand at the time of 
undertaking the connections.  Work shall proceed continuously (around the clock if 
necessary) to complete connections in the minimum time.  Operations of valves or other 
appurtenances on existing utilities, when required, shall be by or under direct supervision of 
the Owner. 

 
The Contractor should anticipate that the length of time for various connections, 
disconnections and modifications will be minimal.  Also, the time of day when connections 
and disconnections may be accomplished will generally be during periods of low flow.  The 
Contractor should plan his construction sequence and schedule accordingly. 

 
SC.44  PROPERTY LINES AND MONUMENTS 
 

The Contractor shall protect all property corner markers, and when any such markers or 
monuments are in danger of being disturbed they shall be properly referenced and if 
disturbed shall be reset at the expense of the Contractor. 
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SC.45  USE OF EXPLOSIVES 
 

Use of explosives will not be allowed. 
 
SC.46  LINES AND GRADES 
 

All work under this Contract shall be constructed with the lines and grades shown on the 
Plans or as given by the Engineer.  The full responsibility for holding to alignment and 
grade shall rest upon the Contractor. 

 
The Contractor shall be responsible for all construction staking. 
 
The Contractor shall stockpile excavation and other materials as to cause no inconvenience 
in the use of the lines and grades given.  He shall remove any obstruction created by him 
contrary to this provision. 
 
The Contractor shall safeguard all control points and bench marks established on the site by 
the Engineer, shall bear the cost of reestablishing same, if disturbed, and shall assume the 
entire expense of rectifying work improperly constructed due to failure to maintain and 
protect such established control points and bench marks. 

 
SC.47  ACCESS TO PROJECT SITE AND RIGHT-OF-WAY 
 

The Contractor shall provide at its expense all improvements and make suitable provisions 
for ingress and egress.  The Contractor also shall provide at its expense necessary all 
weather access roads to the project location as required for transporting equipment and 
materials.  
 
If additional area is needed by the Contractor, it shall be the responsibility of the Contractor 
to make all necessary arrangements and pay all costs associated with the acquisition and 
utilization of such area. 
 
Specific right-of-way easement arrangements between the Owner and property owners 
include restrictions that may affect the Contractor’s construction operations.  These 
restrictions are summarized on a sheet included in the plans. 

 
 
SC.48  BARRICADES, LIGHTS AND WATCHMEN 
 

The Contractor shall, at his own cost and expense, furnish and erect such barricades, fences, 
lights and danger signals, shall provide such watchmen, and shall provide such other 
precautionary measures for the protection of persons or property and of work as are 
necessary.  There shall be no open trenches not properly barricaded at the end of each 
workday.  Barricades shall be painted in a color that will be visible at night.  From sunset to 
sunrise, the Contractor shall furnish and maintain sufficient lights at each barricade and 
sufficient numbers of barricades shall be erected to keep vehicles from being driven on or 
into any work under construction. The Contractor shall furnish watchmen in sufficient 
numbers to protect the work. 

 
The Contractor will be held responsible for all damage due to failure of barricades, signs, 
lights and watchmen.  The Contractor's responsibility for the maintenance of barricades, 
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signs and lights, and for providing watchmen shall not cease until the project has been 
accepted by the Owner. 

 
SC.49  PROTECTION OF TREES AND LANDSCAPING 
 

No trees or landscaping shall be removed or cut without the Owner’s approval except those 
that provide direct interference with the installation of the utility line within the permanent 
and temporary easements.  The Contractor shall use proper caution to minimize removal of 
trees within the temporary easement  Trees adjacent to the permanent and temporary 
easements, but not interfering with the work, shall be protected from damage by the 
construction operations. 

 
SC.50  LIGHTS AND POWER 
 

The Contractor shall provide, at his own expense, temporary lighting and power facilities 
required for the proper prosecution of the work. 

 
SC.51  WATER FOR CONSTRUCTION AND TESTING 
 

The Contractor shall make the necessary arrangements for securing and transporting all 
water required in the construction.  Water for testing will be provided by the Owner in 
accordance with Technical Specification Section for Testing Pressure Pipelines. 

 
SC.52  TRENCH SAFETY SYSTEM 
 

Contractor shall provide a trench safety system which conforms to OSHA Standards.  The 
trench safety system shall meet all the requirements of Trench Safety Requirements Section 
of the Technical Specifications. 

 
SC.53  TOOLS AND ACCESSORIES 
 

The Contractor shall, unless otherwise stated in the specifications, furnish with each type, 
kind or size of equipment, one (1) complete set of suitably marked high grade special tools 
and appliances which may be needed to adjust, operate, maintain, or repair the equipment.  
Ordinary mechanic’s tools are not considered special tools.  Such special tools and 
appliances shall be furnished in approved painted steel cases, properly labeled and equipped 
with good grade cylinder locks and duplicate keys. 
 
Each piece of equipment shall be provided with a substantial name plate, securely fastened 
in place and clearly inscribed with the manufacturer’s name, year or manufacture, and 
principal rating data. 

 
SC.54  PROJECT MAINTENANCE 
 

The Contractor shall maintain, and keep in good repair, the improvements covered by these 
plans and specifications during life of this contract. 

 
SC.55  FENCES, IMPROVEMENTS AND DRAINAGE CHANNELS 
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Fencing and gates removed to permit construction shall be replaced in the same location and 
left in a condition as good as, or better, than that in which they were found.  Fences to be 
removed and not replaced are noted on the plans. 

 
Where surface drainage channels, storm sewers, or drainage structures are disturbed or 
altered during construction, they shall be restored to their original condition as soon as 
possible. 

 
SC.56  DISPOSAL OF WASTE AND SURPLUS EXCAVATION 
 

All trees, stumps, slashings, brush or other debris removed from the site as a preliminary to 
the construction shall be chipped or removed from the property.  No burning will be 
allowed.  No trash, debris or refuse from construction shall exist on the ground. 

 
All excavated earth in excess of that required for backfilling shall be disposed of in a 
satisfactory manner in locations approved by the Owner. 

 
SC.57  CLEANUP 
 

The Contractor shall at all times keep the job site as free from all material, debris and 
rubbish as is practical and shall remove same from any portion of the job site as construction 
of that portion is completed. 

 
Upon completion of the work, the Contractor shall remove from the site all plant, materials, 
tools and equipment belonging to him and leave the site with an acceptable appearance. The 
Contractor shall thoroughly clean all equipment and materials installed by him and shall 
deliver over such materials and equipment in a bright, clean, polished and new-appearing 
condition. 

 
SC.58  ARCHEOLOGICAL DISCOVERIES 
 

No activity which may affect a State Archeological Landmark is authorized until the Owner 
has complied with the provisions of the Antiquities Code of Texas.  The Owner has 
previously coordinated with the appropriate agencies and impacts to known cultural or 
archeological deposits have been avoided or mitigated.  However, the Contractor may 
encounter unanticipated cultural or archeological deposits during construction. 
 
If archeological sites or historic structures are discovered after construction operations are 
begun, the Contractor shall immediately cease operations in that particular area and notify 
the Owner, and the Texas Historical Commission, (512-463-6096).  The Contractor shall 
take reasonable steps to protect and preserve the discoveries until they have been inspected 
by the Owner.  The Owner will promptly coordinate with the Texas Historical Commission 
and any other appropriate agencies to obtain any necessary approvals or permits to enable 
the work to continue.  The Contractor shall not resume work in the area of the discovery 
until authorized to do so by the Owner. 
 
Compensation to the Contractor, if any, for lost time or changes in construction resulting 
from the find, shall be determined in accordance with changed or extra work provisions of 
the Contract Documents. 

 
SC.59  SERVICE OF MANUFACTURER’S REPRESENTATIVE 
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The contract price for the project shall include the cost of furnishing competent and 
experienced representatives from the manufacturers involved.  Such representatives shall 
assist the Contractor, when required, to install, adjust, and test the equipment in conformity 
with the contract documents.  After the equipment is placed in permanent operation by the 
City of Nolanville, such representatives shall make all adjustments and tests as specified or 
required to comply with the contract documents, and shall instruct the Owner in the 
operation and maintenance of the equipment. 

 
SC.60  FINAL FIELD TESTS 
 

Upon completion of the work and prior to final payment, all items installed under this 
contract shall be subject to acceptance tests as specified or required to provide compliance 
with the contract documents. 

 
SC.61  AS-BUILT DIMENSIONS AND DRAWINGS 
 

Contractor shall make appropriate daily measurements of work constructed and keep 
accurate records of location (horizontal and vertical) of all constructed work. 

 
Upon completion of the project, the Contractor shall furnish the Owner with one set of direct 
prints, marked with red pencil, to show as-built dimensions and locations of all work 
constructed.  As a minimum, the final drawings shall include the following: 

 
(1) Horizontal and vertical locations of work. 
(2) Changes in material and dimensions due to substitutions. 
(3) Deletions, additions, and changes to scope of work. 
(4) Any other changes made. 

 
This set of marked up prints shall be incorporated into record drawings prepared by the 
Engineer. 

 
Separate payment will be made for as-built drawings at the contract unit price as provided 
for in the Bid Schedule.  Payment for As-Built Drawings will not be made until such 
drawings are provided to and approved by the Engineer. 

 
SC.62  TEXAS DEPARTMENT OF TRANSPORTATION PERMITS 
 

(NOT USED). 
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Prevailing Wage Schedule 
 
 
1. Payment 
 

(A) Employee Certification 
 

CONTRACTOR, Subcontractor, and Sub-subcontractor shall identify in writing, the classification 
agreed to by all laborers, workmen and mechanics employed by them in the execution of the Contract, 
and pay not less than rates specified in the attached Wage Rate Schedule(s).  If work performed by 
worker is different than the classification agreed upon, the worker shall be paid the minimum wage for 
work performed. 

 
(B) Classification Definitions 

 
1. Building 

 
Definitions for building classifications are stated in “Dictionary of Occupational Titles,” 
Department of Labor, 4th Edition, 1977. 

 
2. Highway-Heavy 

 
Definitions for Highway-Heavy classifications shall conform to “Standard Job Classification and 
Descriptions,” AGC of Texas Highway, Heavy, Utilities and Industrial Branch. 

 
3. Federal Building and Highway Heavy 

 
Definitions are stated in “Directory of Occupational Titles, “ Department of Labor, 4th Edition, 
1977. 

 
(C) Minimum Wages 

 
Workers on Project shall be paid not less than wage rates described in this section.  Such wage rates 
shall be used throughout the Contract.  If a classification is to be used which is not listed in this section, 
CONTRACTOR shall request such rates from the Department of Labor and forward a copy of the 
request and response to OWNER. 
 
Inclusion of wage rates does not relieve CONTRACTOR from responsibility to comply with applicable 
State or Federal wage laws. 
 
All mechanic and laborers working upon the Work shall be paid unconditionally and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by Secretary of Labor under the Copeland Act, Title 29, CFR, Part 3) full wages 
accrues and when due, computed at rates not less than wage rates bound herein pertaining to type of 
Work being performed.  When Work is of such a nature that both Building and Highway-Heavy wage 
scales are incorporated into contract, CONTRACTOR shall pay wage rates to mechanics or laborers 
performing Work in more than one classification at the rate indicated for each classification for time 
actually worked as determined by area practice applicable to type (Site Construction Crafts or Building 
Construction Crafts) of Work being performed without regards to skill.  Salaried specialists (project 
superintendent and administrative personnel only) in the permanent employment of CONTRACTOR do 
not fall under and wage classification.  Wage rates shall be posted by CONTRACTOR at site of Work 
in a prominent place where they can be easily seen by workers.  In the event there are multiple job sites 
(such as in street or utility construction), wage rates shall be posted at CONTRACTOR’s office and be 
posted at other places where they would be most likely seen by workers. 
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(D) Overtime Requirements 
 

No Contractor, Subcontractor, or Sub-subcontractor contracting for any part of contract Work which 
may require or involve the employment of laborers or mechanics shall require or permit any laborer or 
mechanic in any workweek in which he is employed on such Work, to work in excess of forty hours in 
such workweek unless such laborer or mechanic receives compensation at a rate not less than one and 
one-half times his basic rate of pay for all hours in excess of forty hours in such workweek. 

 
2. Apprentices and Trainees 
 

(A) Locally Funded Projects 
 

Apprentices and helpers will be permitted to work as such when they are listed on a payroll as an 
apprentice or helper.  Apprentices or helpers are to be paid a minimum of 50 percent of journeymen 
wages indicated.  The allowable ratio of apprentices or helpers in any craft is not to exceed 2:1. 
 
Employees who are not under the apprentice or helper program shall be paid the wage rate provided in 
contract for Work he actually performed. 

 
3. Withholding of Payments 
 

OWNER may withhold or cause to be withheld from CONTRACTOR as much of the accrued 
payments which may be determined necessary to pay laborers and mechanics employed by 
CONTRACTOR, Subcontractors, or Sub-subcontractors on the Work the full amount of wages required 
by this Contract. In the event of nonpayment of wages to laborers or mechanics working on the site of 
the Work of this contract, OWNER may, after written notice to CONTRACTOR, take such action as 
may be necessary to cause suspension of any further payments or advance of funds to CONTRACTOR 
until such violations have ceased and until restitution has been made. 

 
4. Payroll and Reports 
 

Payrolls relating to this Work shall be maintained during term of Contract and preserved for a 
period of three (3) years thereafter by CONTRACTOR for all laborers and mechanics working on 
the Work.  Such records shall contain name and address of each such employee, his/her correct 
classification, rates of pay, including fringe benefit rates when applicable, daily and weekly number 
of hours worked, deductions made and actual wages paid. 

 
CONTRACTOR shall make payroll records available for inspection by authorized representatives of 
OWNER upon written request, and shall permit such representatives to observe and/or interview 
employees during working hours on Work site, for such time as is required to obtain personal verification 
of selected payroll data.  If it is apparent that there is a wage rate violation or improper classification of 
employees, an investigation will be conducted, and action taken as appropriate. 

 
5. Complaints and Penalty’s 
 

CONTRACTOR’s attention is directed to House Bill TX 73 RHB 560 amending Art. 5159a, 
V.T.C.S. relating to the payment of certain laborers, workers, and mechanics under public works 
contacts. 

6. Area Practice 
 

Highway Heavy Construction Wage Rates shall be used on this Work unless Building Construction Rates are 
included as follows: 

 
Building Construction Wage Rates shall be used when the following conditions are met: 
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Building construction generally is the construction of sheltered enclosures with walk-in access for the 
purpose of housing persons, machinery, equipment or supplies.  It includes all construction of such 
structures, the installation of utilities and the installation of equipment, both above and below grade 
level, as well as incidental grading, utilities and paving.  Additionally, such structures need not be 
“habitable” to be Building Construction.  The installation of heavy machinery and/or equipment does 
not generally change the project’s character as a building. 

 
Building Construction Wage Rates determination shall include all construction necessary to complete a 
facility regardless of the number of contracts involved so long as all contract awarded are closely related 
in purpose, time and place.  Demolition or site work preparatory to Building Construction is considered 
a part of the building Work for wage rate determination purposes. 
 
Incidental Building Construction shall include Highway Heavy Construction Items when the Project 
cost for the incidental items are less than 20 percent, except when the Building Construction is less than 
4 percent of the Project cost the Highway Heavy Construction Rates will apply. 
 
Multiple Classification 

 
A multiple classification shall be used if Highway Heavy Construction items are more than 20 percent 
of the Project Cost. 

 
WAGE RATES FOR THIS PROJECT ARE ATTACHED 
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General Decision Number: TX170016 01/06/2017  TX16 
Superseded General Decision Number: TX20160016 

State: Texas 
 
Construction Types: Heavy and Highway 
 
Counties: Atascosa, Bandera, Bastrop, Bell, Bexar, Brazos, Burleson, 
Caldwell, Comal, Coryell, Guadalupe, Hays, Kendall, Lampasas, 
McLennan, Medina, Robertson, Travis, Williamson and Wilson Counties in 
Texas. 
 
HEAVY (excluding tunnels and dams, not to be used for work on Sewage 
or Water Treatment Plants or Lift / Pump Stations in Bell, Coryell, 
McClennon and Williamson Counties) and HIGHWAY Construction Projects. 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage of 
$10.20 for calendar year 2017 applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2015.  If this 
contract is covered by the EO, the contractor must pay all workers in 
any classification listed on this wage determination at least $10.20 
per hour (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing on the 
contract in calendar year 2017. The EO minimum wage rate will be 
adjusted annually.  Additional information on contractor requirements 
and worker protections under the EO is available at 
www.dol.gov/whd/govcontracts. 
 
Modification Number     Publication Date 
          0             01/06/2017 
 
*  SUTX2011-006 08/03/2011 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE    
FINISHER (Paving and    
Structures)......................$ 12.56                  
   
ELECTRICIAN......................$ 26.35                  
   
FORM BUILDER/FORM SETTER   
     Paving & Curb...............$ 12.94                  
     Structures..................$ 12.87                  
   
LABORER   
     Asphalt Raker...............$ 12.12                  
     Flagger.....................$  9.45                  
     Laborer, Common.............$ 10.50                  
     Laborer, Utility............$ 12.27                  
     Pipelayer...................$ 12.79                  
     Work Zone Barricade  
     Servicer....................$ 11.85                  
   
PAINTER (Structures).............$ 18.34                  
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POWER EQUIPMENT OPERATOR:   
     Agricultural Tractor........$ 12.69                  
     Asphalt Distributor.........$ 15.55                  
     Asphalt Paving Machine......$ 14.36                  
     Boom Truck..................$ 18.36                  
     Broom or Sweeper............$ 11.04                  
     Concrete Pavement  
     Finishing Machine...........$ 15.48                  
     Crane, Hydraulic 80 tons  
     or less.....................$ 18.36                  
     Crane, Lattice Boom 80  
     tons or less................$ 15.87                  
     Crane, Lattice Boom over  
     80 tons.....................$ 19.38                  
     Crawler Tractor.............$ 15.67                  
     Directional Drilling  
     Locator.....................$ 11.67                  
     Directional Drilling  
     Operator....................$ 17.24                  
     Excavator 50,000 lbs or  
     Less........................$ 12.88                  
     Excavator over 50,000 lbs...$ 17.71                  
     Foundation Drill, Truck  
     Mounted.....................$ 16.93                  
     Front End Loader, 3 CY or  
     Less........................$ 13.04                  
     Front End Loader, Over 3 CY.$ 13.21                  
     Loader/Backhoe..............$ 14.12                  
     Mechanic....................$ 17.10                  
     Milling Machine.............$ 14.18                  
     Motor Grader, Fine Grade....$ 18.51                  
     Motor Grader, Rough.........$ 14.63                  
     Pavement Marking Machine....$ 19.17                  
     Reclaimer/Pulverizer........$ 12.88                  
     Roller, Asphalt.............$ 12.78                  
     Roller, Other...............$ 10.50                  
     Scraper.....................$ 12.27                  
     Spreader Box................$ 14.04                  
     Trenching Machine, Heavy....$ 18.48                  
   
Servicer.........................$ 14.51                  
   
Steel Worker   
     Reinforcing.................$ 14.00                  
     Structural..................$ 19.29                  
   
TRAFFIC SIGNAL INSTALLER   
     Traffic Signal/Light Pole  
     Worker......................$ 16.00                  
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TRUCK DRIVER   
     Lowboy-Float................$ 15.66                  
     Off Road Hauler.............$ 11.88                  
     Single Axle.................$ 11.79                  
     Single or Tandem Axle Dump  
     Truck.......................$ 11.68                  
     Tandem Axle Tractor w/Semi  
     Trailer.....................$ 12.81                  
   
WELDER...........................$ 15.97                  
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for 
Federal Contractors applies to all contracts subject to the Davis-
Bacon Act for which the contract is awarded (and any solicitation was 
issued) on or after January 1, 2017.  If this contract is covered by 
the EO, the contractor must provide employees with 1 hour of paid sick 
leave for every 30 hours they work, up to 56 hours of paid sick leave 
each year. 
 
Employees must be permitted to use paid sick leave for their own 
illness, injury or other health-related needs, including preventive 
care; to assist a family member (or person who is like family to the 
employee) who is ill, injured, or has other health-related needs, 
including preventive care; or for reasons resulting from, or to assist 
a family member (or person who is like family to the employee) who is 
a victim of, domestic violence, sexual assault, or stalking.  
Additional information on contractor requirements and worker 
protections under the EO is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within the scope 
of the classifications listed may be added after award only as 
provided in the labor standards contract clauses (29CFR 5.5 (a) (1) 
(ii)). 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classification and wage 
rates that have been found to be prevailing for the cited type(s) of 
construction in the area covered by the wage determination. The 
classifications are listed in alphabetical order of "identifiers" that 
indicate whether the particular rate is a union rate (current union 
negotiated rate for local), a survey rate (weighted average rate) or a 
union average rate (weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in 
dotted lines beginning with characters other than "SU" or "UAVG" 
denotes that the union classification and rate were prevailing for 
that classification in the survey. Example: PLUM0198-005 07/01/2014. 
PLUM is an abbreviation identifier of the union which prevailed in the 
survey for this classification, which in this example would be 
Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing the wage 
determination. 07/01/2014 is the effective date of the most current 
negotiated rate, which in this example is July 1, 2014. 
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Union prevailing wage rates are updated to reflect all rate changes in 
the collective bargaining agreement (CBA) governing this 
classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that no one 
rate prevailed for this classification in the survey and the published 
rate is derived by computing a weighted average rate based on all the 
rates reported in the survey for that classification.  As this 
weighted average rate includes all rates reported in the survey, it 
may include both union and non-union rates. Example: SULA2012-007 
5/13/2014. SU indicates the rates are survey rates based on a weighted 
average calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which these 
classifications and rates are based. The next number, 007 in the 
example, is an internal number used in producing the wage 
determination. 5/13/2014 indicates the survey completion date for the 
classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a new 
survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no 
single majority rate prevailed for those classifications; however, 
100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the state. The next number, 
0010 in the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date for the 
classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each 
year, to reflect a weighted average of the current negotiated/CBA rate 
of the union locals from which the rate is based. 
 
---------------------------------------------------------------- 
 

WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
 

 an existing published wage determination 
 a survey underlying a wage determination 
 a Wage and Hour Division letter setting forth a position on a 

wage determination matter 
 a conformance (additional classification and rate) ruling 

 
On survey related matters, initial contact, including requests for 
summaries of surveys, should be with the Wage and Hour Regional Office 
for the area in which the survey was conducted because those Regional 
Offices have responsibility for the Davis-Bacon survey program. If the 
response from this initial contact is not satisfactory, then the 
process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process 
described here, initial contact should be with the Branch of 
Construction Wage Determinations.  Write to: 
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            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested 
party (those affected by the action) can request review and 
reconsideration from the Wage and Hour Administrator (See 29 CFR Part 
1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment data, 
project description, area practice material, etc.) that the requestor 
considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 

END OF GENERAL DECISION 
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