

CITY OF NOLANVILLE, TEXAS

THE PLAZA WASTEWATER IMPROVEMENTS – PHASE III

ADDENDUM NO. 4

February 5, 2023


The construction plans and specifications for the Plaza Wastewater Improvement Project – Phase III on which bids are to be received until 2:00 p.m. on Thursday, February 9, 2023, are hereby modified as follows:

I. Bid Schedule

- A. Refer to the Bid Schedule Revised February 3, 2023.
 - a. Please refer to Add Alternate A, Bid Item 23A. For clarification, this Bid Item should reference Base Bid Item 24, not Base Bid Item 25. There is no Base Bid Item 25. This clarification is for both the Excel and PDF versions of the Revised Bid Schedule dated 2-3-23.
 - b. Please refer to Add Alternate C, Bid Item 19C of the PDF version of the Revised Bid Schedule dated 2-3-23. For clarification, this Bid Item should reference Add Alternate B, Bid Item 19B, not Base Bid Item 21B. There is no Add Alternate B Bid Item 21B. This clarification is for PDF version of the Revised Bid Schedule dated 2-3-23 only.

II. Receipt of Addendum

Bidders shall acknowledge receipt of this Addendum below the space provided on the Bid Form and on the outer envelope of each sealed bid.


Alvin R. Sutton III (Trae), P.E.
Kasberg, Patrick & Associates, LP
19 North Main
Temple, Texas 76501

February 5, 2023
Date

