

CITY OF NOLANVILLE, TEXAS

THE PLAZA WASTEWATER IMPROVEMENTS – PHASE III

ADDENDUM NO. 5

February 6, 2023

The construction plans and specifications for the Plaza Wastewater Improvement Project – Phase III on which bids are to be received until 2:00 p.m. on Thursday, February 9, 2023, are hereby modified as follows:

I. Bid Schedule

- A. Refer to the Bid Schedule of the Contract Documents. Replace entire Bid Schedule the attached Bid Schedule Revised February 6, 2023. This revised bid schedule reflects quantity adjustments for the proposed 6” SDR 26 Wastewater Line bid items located in Add Alternate B and C only. Quantities associated with this bid item in the Base Bid and Add Alternate A remain unchanged. Contractor must submit bid on Revised Bid Schedule.
- B. An electronic Bid Schedule is available upon request. The use of electronic bid forms by Contractors will be allowed by the Owner. The Owner and Engineer do not guarantee the accuracy of these electronic bid forms and shall have no responsibility for any errors or omissions in Contractor’s bid amounts arising from use of these electronic bid forms. Accuracy of all bids submitted shall be full responsibility of the Contractor.

II. Receipt of Addendum

Bidders shall acknowledge receipt of this Addendum in the space provided on the Bid Form and on the outer envelope of each sealed bid.



Alvin R. Sutton III (Trae), P.E.
Kasberg, Patrick & Associates, LP
19 North Main
Temple, Texas 76501

February 6, 2023

Date

