

BID FORM

PROJECT IDENTIFICATION: City of Nolanville
The Plaza Wastewater Line Improvements

THIS BID IS SUBMITTED TO: City of Nolanville
303 North Main Street
Nolanville, Texas 76559

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement with OWNER in the form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.
2. BIDDER accepts all of the terms and conditions of the Invitation to Bid and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for ninety (90) days after the day of Bid opening. BIDDER will sign and submit the Agreement with the Bonds and other documents required by the Bidding Requirements within ten days after the date of OWNER's Notice of Award.
3. In submitting this bid, BIDDER represents, as more fully set forth in the Agreement, that:

- a. BIDDER has examined copies of all the Bidding Documents and of the following addenda (receipt of all which is hereby acknowledged):

Number	Date	Name
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

- b. BIDDER has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality, and all local conditions and Laws and Regulations that in any manner may affect cost, progress, performance or furnishing of the Work.

- c. BIDDER has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests and studies which pertain to the subsurface of physical conditions at the site or otherwise may affect the cost, progress, performance or furnishing of the Work as BIDDER considers necessary for the performance or finishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents, including specifically the provisions of paragraph 8 of the Agreement; and no additional examinations, investigations, explorations, tests, reports, or similar information or data are or will be required by BIDDER for such purposes.
- d. BIDDER has reviewed and checked all information and data shown or indicated on the Contract Documents with respect to existing Underground Facilities at or contiguous to the site and assumed responsibility for the accurate location of said Underground Facilities. No additional examinations, investigations, explorations, tests, reports or similar information or data in respect of said Underground Facilities are or will be required by BIDDER in order to perform and furnish the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents, including specifically the provisions of paragraph 8 of the Agreement.
- e. BIDDER has correlated the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the Contract Documents.
- f. BIDDER has given OWNER written notice of all conflicts, errors or discrepancies that it has discovered in the Contract Documents and the written resolution thereof by OWNER is acceptable to BIDDER.
- g. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; BIDDER has not directly or indirectly induced or solicited any other BIDDER to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for itself any advantage over any other BIDDER or over OWNER.

4. BIDDER will complete work for the following prices:

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

BASE BID - E. Fir Drive, E. Live Oak Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
1	100%	LS	Mobilization, Bonds and Insurance, not-to-exceed 5% of the Total Amount Base Bid, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
2	11.0	STA	Preparation of Right-of-Way, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Station.		
3	100%	LS	Prepare Trench Safety Plan in Conformance with State Law & OSHA, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
4	2,615	LF	Implement & Follow Trench Safety Plan (Pipe), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
5	200	SF	Implement and Follow Trench Safety Plan (Manholes, Structures and Bore/Tunnel Pits), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Square Foot.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

BASE BID - E. Fir Drive, E. Live Oak Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
6	100%	LS	Prepare Storm Water Pollution Prevention Plan, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
7	100%	LS	Implement & Administer Storm Water Pollution Prevention Plan, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
8	100%	LS	Implement & Administer TXDOT Barricade, Signing & Traffic Safety Plan (Vehicular), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
9	350	LF	Furnish & Install 8-inch PVC SDR 26 Wastewater Pipe, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
10	700	LF	Furnish & Install 6-Inch PVC SDR 26 Wastewater Pipe, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

BASE BID - E. Fir Drive, E. Live Oak Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
11	2	EA	Furnish & Install 4-Foot Diameter Eccentric Wastewater Manhole, Complete in Place For _____ Dollars and _____ Cents per Each.	\$ _____	\$ _____
12	100%	LS	Connect to Existing Wastewater Line, Complete in Place For _____ Dollars and _____ Cents per Lump Sum.	\$ _____	\$ _____
13	2	EA	Furnish & Install End of Line Clean-Out as shown in the Details, Complete in Place For _____ Dollars and _____ Cents per Each.	\$ _____	\$ _____
14	16	EA	Furnish & Install Single Wastewater Service Connection including Clean-Out at Right of Way Line as shown in the Details, Complete in Place For _____ Dollars and _____ Cents per Each.	\$ _____	\$ _____
15	6	EA	Furnish & Install Dual Wastewater Service Connection including Clean-Out at Right of Way Line as shown in the Details, Complete in Place For _____ Dollars and _____ Cents per Each.	\$ _____	\$ _____

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

BASE BID - E. Fir Drive, E. Live Oak Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
16	1,475	LF	Furnish & Install 4" PVC SDR 35 Yard Line with Bends and Fittings, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
17	18	EA	Furnish & Install Clean-Out(s) required for Yard Lines and Connection to Existing Wastewater Service, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		
18	100%	LS	Air Test All Proposed Wastewater Pipe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
19	100%	LS	Deflection Test All Proposed Wastewater Pipe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
20	80	LF	Concrete Curb and Gutter Repair, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

BASE BID - E. Fir Drive, E. Live Oak Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
21	900	LF	Asphalt Roadway Repair, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
22	50	LF	Furnish, Install, Maintain & Remove Silt Fence per the SW3P, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
23	500	SY	Furnish, Install & Sustain Growth for Hyrdomuclh, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Square Yard		

**THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule**

BASE BID - E. Fir Drive, E. Live Oak Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
24	100%	LS	Furnish and Install Connection to Existing 6" WW Line at the end of Live Oak Drive. Connection shall include, 100 LF of 6" PVC SDR 26 Wastewater Pipe, 1 - 4' Manhole, 75 LF of Asphalt Road Repair, and Connection to Existing 6" Wastewater Line, Complete for.	\$ _____	\$ _____ -
				_____ Dollars	
				and _____ Cents	
				per Lump Sum.	

BASE BID AMOUNT (ITEMS 1 - 24)

BID AMOUNT \$ _____
(numerals)

(words)

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate A - E. Pine Drive, E. Willow Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
1A	100%	LS	Mobilization, Bonds and Insurance, not-to-exceed 5% of the Total Amount Add Alternate A, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
2A	15.0	STA	Preparation of Right-of-Way, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Station.		
3A	3,320	LF	Implement & Follow Trench Safety Plan (Pipe), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
4A	300	SF	Implement and Follow Trench Safety Plan (Manholes, Structures and Bore/Tunnel Pits), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Square Foot.		
5A	100%	LS	Prepare Storm Water Pollution Prevention Plan, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate A - E. Pine Drive, E. Willow Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
6A	100%	LS	Implement & Administer Storm Water Pollution Prevention Plan, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
7A	100%	LS	Implement & Administer TxDOT Barricade, Signing & Traffic Safety Plan (Vehicular), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
8A	600	LF	Furnish & Install 8-inch PVC SDR 26 Wastewater Pipe, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
9A	700	LF	Furnish & Install 6-Inch PVC SDR 26 Wastewater Pipe, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
10A	3	EA	Furnish & Install 4-Foot Diameter Eccentric Water Manhole, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate A - E. Pine Drive, E. Willow Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
11A	100%	LS	Connect to Existing Wastewater Line, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
12A	2	EA	Furnish & Install End of Line Clean-Out as shown in the Details, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		
13A	16	EA	Furnish & Install Single Wastewater Service Connection including Clean-Out at Right of Way Line as shown in the Details, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		
14A	2	EA	Furnish & Install Dual Wastewater Service Connection including Clean-Out at Right of Way Line as shown in the Details, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate A - E. Pine Drive, E. Willow Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
15A	1,975	LF	Furnish & Install 4" PVC SDR 35 Yard Line with Bends and Fittings, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
16A	20	EA	Furnish & Install Clean-Out(s) required for Yard Lines and Connection to Existing Wastewater Service, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		
17A	100%	LS	Air Test All Proposed Wastewater Pipe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
18A	100%	LS	Deflection Test All Proposed Wastewater Pipe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
19A	100	LF	Concrete Curb Repair, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate A - E. Pine Drive, E. Willow Dr.

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
20A	900	LF	Asphalt Roadway Repair, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
21A	50	LF	Furnish, Install, Maintain & Remove Silt Fence per the SW3P, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
22A	500	SY	Furnish, Install & Sustain Growth for Hyrdomuclh, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Square Yard		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate B - W. Fir Drive, W. Live Oak Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
1B	100%	LS	Mobilization, Bonds and Insurance, not-to-exceed 5% of the Total Amount Add Alternate B, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
2B	8.0	STA	Preparation of Right-of-Way, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Station.		
3B	1,100	LF	Implement & Follow Trench Safety Plan (Pipe), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
4B	100%	LS	Prepare Storm Water Pollution Prevention Plan, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
5B	100%	LS	Implement & Administer Storm Water Pollution Prevention Plan, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate B - W. Fir Drive, W. Live Oak Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
6B	100%	LS	Implement & Administer TxDOT Barricade, Signing & Traffic Safety Plan (Vehicular), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
7B	850	LF	Furnish & Install 6-Inch PVC SDR 26 Wastewater Pipe, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
8B	100%	LS	Connect to Existing Watewater Line, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
9B	2	EA	Furnish & Install End of Line Clean-Out as shown in the Details, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate B - W. Fir Drive, W. Live Oak Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
10B	10	EA	Furnish & Install Single Wastewater Service Connection including Clean-Out at Right of Way Line as shown in the Details, Complete in Place For	\$ _____	\$ _____
				_____ Dollars and _____ Cents per Each.	
11B	4	EA	Furnish & Install Dual Wastewater Service Connection including Clean-Out at Right of Way Line as shown in the Details, Complete in Place For	\$ _____	\$ _____
				_____ Dollars and _____ Cents per Each.	
12B	1,825	LF	Furnish & Install 4" PVC SDR 35 Yard Line with Bends and Fittings, Complete in Place For	\$ _____	\$ _____
				_____ Dollars and _____ Cents per Linear Foot.	
13B	19	EA	Furnish & Install Clean-Out(s) required for Yard Lines and Connection to Existing Wastewater Service, Complete in Place For	\$ _____	\$ _____
				_____ Dollars and _____ Cents per Each.	

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate B - W. Fir Drive, W. Live Oak Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
14B	100%	LS	Air Test All Proposed Wastewater Pipe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
15B	100%	LS	Deflection Test All Proposed Wastewater Pipe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
16B	750	LF	Asphalt Roadway Repair, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
17B	50	LF	Furnish, Install, Maintain & Remove Silt Fence per the SW3P, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
18B	500	SY	Furnish, Install & Sustain Growth for Hyrdomuclh, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Square Yard		

**THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule**

Add Alternate B - W. Fir Drive, W. Live Oak Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
19B	100%	LS	Furnish and Install Connection to Existing 6" WW Line at the end of Live Oak Drive. Connection shall include, 100 LF of 6" PVC SDR 26 Wastewater Pipe, 1 - 4' Manhole, 75 LF of Asphalt Road Repair, and Connection to Existing 6" Wastewater Line, Complete for,	\$ _____	\$ _____ -
				_____ Dollars	
				and _____ Cents	
				per Lump Sum.	

ADD ALTERNATE B AMOUNT (ITEMS 1B - 19B)

BID AMOUNT \$ _____
(numerals)

(words)

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate C - W. Pine Drive, W. Willow Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
1C	100%	LS	Mobilization, Bonds and Insurance, not-to-exceed 5% of the Total Amount Add Alternate C, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
2C	7.8	STA	Preparation of Right-of-Way, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Station.		
3C	2,510	LF	Implement & Follow Trench Safety Plan (Pipe), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
4C	100%	LS	Prepare Storm Water Pollution Prevention Plan, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
5C	100%	LS	Implement & Administer Storm Water Pollution Prevention Plan, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate C - W. Pine Drive, W. Willow Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
6C	100%	LS	Implement & Administer Barricade, Signing & Traffic Safety Plan (Vehicular), Complete For	\$ _____	\$ _____
				_____ Dollars and _____ Cents per Lump Sum.	
7C	780	LF	Furnish & Install 6-Inch PVC SDR 26 Wastewater Pipe, Complete in Place For	\$ _____	\$ _____
				_____ Dollars and _____ Cents per Linear Foot.	
8C	100%	LS	Connect to Existing Watewater Line, Complete in Place For	\$ _____	\$ _____
				_____ Dollars and _____ Cents per Lump Sum.	
9C	2	EA	Furnish & Install End of Line Clean-Out as shown in the Details, Complete in Place For	\$ _____	\$ _____
				_____ Dollars and _____ Cents per Each.	

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate C - W. Pine Drive, W. Willow Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
10C	11	EA	Furnish & Install Single Wastewater Service Connection including Clean-Out at Right of Way Line as shown in the Details, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		
11C	7	EA	Furnish & Install Dual Wastewater Service Connection including Clean-Out at Right of Way Line as shown in the Details, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		
12C	1,555	LF	Furnish & Install 4" PVC SDR 35 Yard Line with Bends and Fittings, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
13C	18	EA	Furnish & Install Clean-Out(s) required for Yard Lines and Connection to Existing Wastewater Service, Complete in Place For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate C - W. Pine Drive, W. Willow Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
14C	100%	LS	Air Test All Proposed Wastewater Pipe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
15C	100%	LS	Deflection Test All Proposed Wastewater Pipe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
16C	1,100	LF	Asphalt Roadway Repair, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
17C	50	LF	Furnish, Install, Maintain & Remove Silt Fence per the SW3P, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
18C	500	SY	Furnish, Install & Sustain Growth for Hyrdomuclh, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Square Yard		

**THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule**

Add Alternate C - W. Pine Drive, W. Willow Drive

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
19C	-100%	LS	Deduct End of Line Connection in Add Alternate B, Bid Item 19B, Complete For	\$ _____ -	\$ _____ -
			_____ Dollars		
			and _____ Cents		
			per Lump Sum.		

ADD ALTERNATE C AMOUNT (ITEMS 1C - 19C)

BID AMOUNT \$ _____
(numerals)

(words)

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate D - Mesquite Drive Pavement Seal & Restriping

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
1D	100%	LS	Mobilization, Bonds and Insurance, not-to-exceed 5% of the Total Amount Add Alternate D, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
2D	100%	LS	Implement & Administer TxDOT Barricade, Signing & Traffic Safety Plan (Vehicular), Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Lump Sum.		
3D	7,750	SY	Furnish & Install Polymer Modified Masterseal by Seal Master or Approved Equivalent, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Square Yard		
4D	142	LF	Remove and Replace of Thermoplastic White 24" Stop Bars, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		

THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule

Add Alternate D - Mesquite Drive Pavement Seal & Restriping

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
5D	593	LF	Remove and Replace of Thermoplastic White 12" Crosswalk Stripe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
6D	1,262	LF	Remove and Replace of Thermoplastic Double 4" Yellow Stripe with 2-Sided Reflectorized Buttons, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		
7D	407	LF	Remove and Replace of Thermoplastic 4" Yellow Gore Stripe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Each.		
8D	2,704	LF	Remove and Replace of Thermoplastic White 4" Solid White Stripe, Complete For	\$ _____	\$ _____
			_____ Dollars and _____ Cents per Linear Foot.		

**THE PLAZA WASTEWATER LINE IMPROVEMENTS - PHASE III
Bid Schedule**

Add Alternate D - Mesquite Drive Pavement Seal & Restriping

Item No.	Estimated Quality	Unit	Description	Unit Price	Total Amount (in numerals)
9D	16	EA	Remove and Replace of Thermoplastic White Bike Symbol, Complete For	\$ _____	\$ _____
				_____ Dollars	
				and _____ Cents	
				per Each.	

ADD ALTERNATE D AMOUNT (ITEMS 1D - 9D)

BID AMOUNT \$ _____
(numerals)

(words)

BID SUMMARY

BASE BID AMOUNT (ITEMS 1 - 24)

Total Amount in Figures

ADD ALTERNATE AMOUNT (ITEMS 1A - 23A)

Total Amount in Figures

ADD ALTERNATE B AMOUNT (ITEMS 1B - 19B)

Total Amount in Figures

ADD ALTERNATE C AMOUNT (ITEMS 1C - 19C)

Total Amount in Figures

ADD ALTERNATE D AMOUNT (ITEMS 1D - 9D)

Total Amount in Figures

The City reserves the right to award any individual PART or any combination of PARTS.

The above prices shall include all labor, materials, overhead, profit, insurance, etc., to cover the finished work of the several kinds called for.

The work proposed to be done shall be accepted when fully completed and finished in accordance with the plans, specifications and Project Schedule shown herein to the satisfaction of the Engineer.

The undersigned bidder hereby declares that he has visited the site of the work and has carefully examined the Contract Documents pertaining to the work covered in the above bid, and that the bid prices contained in the proposal have been carefully checked

Respectfully submitted:

Name:

By:

Company Name

Address

Seal & Authorization (if a Corporation)

Attest:

City, State & Zip

Secretary

Telephone Number